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 TERMS OF REFERENCE – PART A 

Consultancy Services for the Review and Update of the 2009 Sustainable and Integrated 

Development Plan for Rodrigues (SIDPR) 

1. BACKGROUND INFORMATION 
 

The vision of the Rodrigues Regional Assembly (RRA) is to work towards making Rodrigues 

the first ecological and sustainable island in the Indian Ocean by 2030 by promoting 

sustainable development in 3 key pillar sectors, namely; economic, environmental and social 

sectors.  The rationale behind this vision is to develop the island of Rodrigues and improve 

the quality of life for ALL, while at the same time ensuring that the resources are used in a 

sustainable manner, and that sustainable practices and principles in the following sectors: 

sustainable water production and distribution, bio agriculture, sustainable tourism, blue 

economy, renewable energy including energy efficiency, sustainable land use planning and 

management amongst others, are implemented on the island. For this to happen, the RRA 

will require an up to date and relevant Sustainable and Integrated Development Plan which 

will be guided by the United Nations 2030 Sustainable Development Agenda, and which will 

provide a holistic, realistic and clear long-term (10 years) strategy, for the period 2023-2033 

on how the island can achieve sustainable development by satisfying the three main 

preoccupations of sustainable development i.e., environment sustainability, economic 

sustainability and social sustainability.  

In this respect, the Rodrigues Regional Assembly wishes to review and update its Sustainable 

and Integrated Development Plan for Rodrigues (SIDPR), which dates back to 2009. The 2009 

SIDPR  is an integrated plan which aimed at contributing to employment creation, poverty 

reduction, improved standard of living while making sustainable use and conservation of the 

environmental and natural resources of Rodrigues. It contained policies, strategies, 

programmes and projects to be implemented over a ten-year period, to promote an 

integrated and sustainable development on island. It also contained a five-year action plan. 

The strategies and actions to be adopted towards were characterised in the form of 20 

steps/main areas of intervention. A copy of the 2009 SIDPR  is attached herewith.  

More than ten years down the line, the social, economic and environmental aspects of 

Rodrigues have undergone significant changes. There has been significant positive 

development in the tourism industry and in the Small and Medium Enterprises sector, whilst 

traditional sectors such as agriculture and fishing have witnessed a decline. Rodrigues has 

recently engaged on a new transformative journey with the implementation of several major 

infrastructural projects namely the installation of fibre optic (high-speed internet), the 

extension of the port infrastructure, the construction of the first Techno Park of the island, 

the future construction of a larger and longer runway, amongst others.  
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Those key game-changing projects are expected to trigger major financial, social, economic 

and cultural development on the island that will shift the economy from a traditional to a 

modern one. 

With these ongoing and future developments, it is now imperative that Rodrigues embarks 

on a sustainable development path in order to ensure a balance between development in 

the economic, social and environment spheres and which will be based on sustainable and 

environmental friendly best practices.  

The revised and updated SIDPR is expected to provide the RRA with an integrated, holistic 

and realistic development plan that will satisfy the three main preoccupations of sustainable 

development plan, namely; social, economic and environmental sustainability. It should treat 

issues pertaining to youth, women empowerment, equity; inclusion should be mainstreamed 

in all aspects of the SIDPR. It should encourage an economic development model that Leaves 

No One Behind. It should advocate an economic model that favours digital transformation 

and adopts the principles of Green economy. The SIDPR should be sensitive to climatic 

vulnerabilities and the action plans proposed must be resilient and should safeguard, as far 

as possible, from a changing climate. The revised and updated SIDPR should, as far as 

possible, build on existing studies and reports, to avoid duplication and past mistakes.  It 

should engage the participation of the private sector in the three spheres of development 

mentioned above. It should also take into account the economic situation and occurrence of 

pandemics such as the Covid-19. To the greatest extent possible, the strategy and action 

plans proposed have to be designed to encompass existing policies, strategies, 

recommendations, measures and actions.  It should provide a holistic vision and not be based 

on too sectoral and silo-based approaches. 

Together with the Strategic Development Plan, a short-term (5 years) costed Action Plan 

covering the following eight identified key sectors will be required: - (i) Sustainable water 

production and distribution, (ii) Conservation and Preservation of the Environment (iii) Bio 

Agriculture, (iv) Sustainable Tourism, (v) Blue economy, (vi) Renewable energy including 

energy efficiency, and (vii) sustainable land use planning and management and (viii) Small 

and Medium Enterprises. 

A background information on Rodrigues island is given at Annex 1. 

2. OBJECTIVE, PURPOSE & EXPECTED RESULTS 

 Global objective  

 

The overarching objectives of this assignment is to: 

(i) review and update the 2009 SIDPR in order to provide Rodrigues island with a 10-

year integrated and sustainable development plan that will contribute to the socio-

economic development of the island (employment creation, poverty reduction, 

improved standard of living) and at the same time make sustainable use and 
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conservation of environmental and natural resources, in line with best 

environmental friendly and ecological practices. The revised and updated SIDPR 

should take into consideration the vision of the RRA to make Rodrigues the first 

ecological and sustainable island in the Indian Ocean by 2033.  It should integrate 

all aspects of development mentioned in the Introduction. It should consider the 

regional and international context. It is also expected that the new SIDPR will 

provide recommendation on how to integrate environmental management and 

protection in all sectors of development.  

Develop a short-term (5 years) costed Action Plan which will cover the following 

eight identified key sectors: - (i) Sustainable water production and distribution, (ii) 

Conservation and Preservation of the Environment (iii) Bio Agriculture, (iv) 

Sustainable Tourism, (v) Blue Economy, (vi) Renewable Energy including energy 

efficiency, and (vii) Sustainable Land Use Planning and Management and (viii) Small 

and Medium Enterprises. 

Prepare a total of five Terms of References for further or updated studies in any of 

the eight identified key sectors, whereby there is a gap of data/information. 

(ii) review and update the Tourism Development Plan for Rodrigues of 2001;  

(iii) review and update the Rodrigues Physical Development Strategy and Land Use Plan 

of 2010. This activity will include the elaboration of a Terms of Reference for the 

setting up of a Natural Resources Management System within the RRA. 

The Strategic Plan should also provide indicators that are measurable, accurate, and 

reliable and include for each of them the baseline (i.e. current value), the relevant source 

of information and means of verification, plus the targets to be established for 2033. 

The Consultant is expected to take into account the economic and travel situation both at 

the National and International level in the preparation of the deliverables. 

The Consultant will be expected to consult and hold meetings with Government 

Institutions/Organisations and the Private Sector both in Rodrigues and Mauritius and Non-

Governmental Organisations and the Civil Society in Rodrigues, as required for the 

successful implementation of this assignment. It is expected that the Experts will effect at 

least 6 visits in total, to Mauritius. 

 

 Specific objective(s) 

 

The specific objectives of this consultancy assignment are to: 

(i) review and update the 2009 SIDPR for a ten-year period spanning between 2023 to 2033, 

including the preparation of a short term costed Action Plan which will cover the eight 

priority sectors as well as preparation of a total of five Terms of References for further or 
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updated studies in any of the eight identified key sectors, whereby a gap of 

data/information has been identified;  

 (ii) review and update the Tourism Development Plan for Rodrigues of 2001; and  

(iii) review and update the Rodrigues Physical Development Strategy and Land Use Plan of 
2010. This activity will include the elaboration of a Terms of Reference for the setting up 
of a Natural Resources Management System within the RRA.   

More specifically, this consultancy will be implemented into two Phases and will achieve 

the specific objectives mentioned hereunder: 

 

Phase 1:  

(a) an assessment of the achievements 2009 SIDPR (including the action plans), the 2001 

Tourism Development Plan for Rodrigues and the 2010 Rodrigues Physical Development 

Strategy and Land Use Plan, as follows: 

 Which recommended policies/strategies/programmes/projects/actions have 

been implemented, and whether these have been successful (whether the 

targeted results/outcomes have been achieved); 

 Which of the recommended policies/strategies/programmes/projects/actions 

have not been implemented and why they have not been implemented;  

 which of these policies/strategies/programmes/projects/actions are still 

pertinent, achievable and sustainable and can be retained for the update 

exercise; 

 Identification of any other short comings in these documents and which should 

be addressed in this consultancy exercise. 

(b) an assessment of information available and that will be required for the successful of 

the implementation new SIDPR, Tourism Masterplan and Rodrigues Physical Development 

Strategy and Land Use Plan and for future needs to be carried out, as follows: 

 

 Stocktaking of all information (papers, reports, studies) available; 

 Assessment of the Needs and Gaps in information available and propose measures 

how to address these gaps, for example further consultancy work, research, studies 

that will need to be carried out outside this ToR; 

  

(c) a capacity assessment of both human and financial resources available and that will be 

required for the successful implementation of the revised and updated SIDPR, the revised 

and updated Tourism Development Plan for Rodrigues and the revised and updated 

Rodrigues Physical Development Strategy and Land Use Plan,  
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 Stocktaking of all the human and financial resources available 

 A Needs and Gaps assessment of all the current human and financial resources 

available 

(d) a Strengths Weaknesses Opportunities and Threats analysis, for the successful 

implementation of the revised and updated SIDPR(including the action plans), the revised 

and updated Tourism Development Plan for Rodrigues and the revised and updated 

Rodrigues Physical Development Strategy and Land Use Plan; taking into consideration the 

recent and forthcoming game changing developments, the economic situation, the 

international context (e.g outbreak of pandemic), and new opportunities (e.g green 

economy, digital transformation). 

 

(e) a dissemination and consultative workshop to discuss items (a) to (d) 

 

Phase 2:  

(a) Review and update the 2009 Sustainable and Integrated Development Plan for Rodrigues 

and development of a short term costed action covering the eight priority sectors 

(sustainable water production and distribution, Conservation and Preservation of the 

Environment, Bio Agriculture, Sustainable Tourism, blue economy, renewable energy 

including energy efficiency, sustainable land use planning and management and Small 

and Medium Enterprises): 

 Provide a revised and updated long term (10 years) sustainable and integrated 

development plan, and develop the policies, strategies, recommendations, 

programmes, projects and steps necessary, for Rodrigues to achieve sustainable 

development by satisfying the three preoccupations of sustainable development, 

namely; environmental sustainability, economic sustainability and social 

sustainability. The revised strategic plan should be a realistic one and should 

demonstrate the potential for Rodrigues to achieve sustainable development 

including its endowment and conditions. It should consider not only the existing 

sectors of the economy but it should identify the emergence of new sectors, such 

as digital transformation. It should integrate the principles of green economy and 

climate change in key sectors and in policy and it should ensure that social 

sustainability is mainstreamed in decisions. It should identify the necessary 

resources (financial and human) for the implementation of the Strategy Plan. The 

Experts will be required to work out all possible sources of financing. The 

development plan should contain indicators that are measurable, accurate, and 

reliable and include for each of them the baseline (i.e. current value), the relevant 

source of information and means of verification, plus the targets to be established 

for 2033. 
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Develop a short-term (5 years) costed action plan, in line with revised Strategic plan 

covering the following eight identified key sectors: (i) Sustainable water production and 

distribution, (ii) Conservation and Preservation of the Environment (iii) Bio Agriculture, (iv) 

Sustainable Tourism, (v) Blue Economy, (vi) Renewable Energy including energy efficiency, 

(vii) Sustainable Land Use Planning and Management and (viii) Small and Medium 

Enterprises.  

The Action Plan should contain the strategies to be developed and the outputs; as 

far as possible the use of a logical framework matrix is preferred but flexibility is 

maintained in the design of the Action Plan. This action plan should be realistic and 

should contain detailed activities together with a planning for the implementation 

of the activities, a set of objectives, and key indicators that needs to be attained. 

The cost and resource mobilization associated with the implementation of the five-

year action plan should be identified. The Experts will be required to explore and 

propose sources of financing. 

 Prepare a total of five Terms of References for further or updated studies in any of 

the eight identified key sectors, whereby a gap of data/information has been 

identified.  

  A dissemination and consultative workshop for the Strategy Plan and one 

dissemination and consultative workshop for the Action Plan. 

(b) Review and update the 2001 Tourism Development Plan for Rodrigues: 

Review and update the existing tourism master plan with the aim to plan and assist decision 

making process in the development of a sustainable eco – tourism in Rodrigues. With the 

forthcoming construction of the new runway, it is expected that an increase in tourist 

arrivals will lead to employment creation - but only to the extent to which the tertiary 

sector can provide for the necessary accommodations, restaurants and bar facilities in the 

short to medium term- but at the same time it will put pressure on the existing 

infrastructure, environment and natural resources.  

It is expected to work out the impact of at least 3 scenarios in terms of accrued tourist 

arrivals - with the central scenario based on the vision of the RRA to reach 100,000 tourists 

per year by 2027; while the other 2 scenarios shall be an optimistic and a pessimistic 

scenario respectively- on the different socio economic sectors of the island with particular 

attention on the water, electricity and waste water sectors.  

The assignment regarding the reviewing and updating of the 2001 Tourism Development 

Plan for Rodrigues would comprise the following tasks: 

 Definition of a long-term strategy for socially and environmentally sustainable 

tourism in Rodrigues in the light of the construction of the new runway and other 
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major developments to be undertaken on the island. Particular emphasis shall be 

laid on inclusive growth; 

 Elaboration of concrete measures, including all infrastructural requirements to 

cater for the needs that would arise in any of the 3 scenarios. 

 Development of an effective and appropriate destination management framework 

to support a sound, sustainable tourism development and promotion programme;  

 An assessment of the optimum carrying capacity of the island taking into account 

the impact on social fabric, environment, waste and pollution, economic 

infrastructure, scarcity of land, water availability; 

 Definition of strategies to avoid mass and low end tourism;  

 Assessment of the opportunities for local SMEs to invest across the different 

sectors; 

 Identification of the future sites of tourism accommodation and tourism related 

activities development;  

 Assessment of the impact of the new infrastructures and facilities - such as the 

construction of mooring & associated facilities for yacht, construction of fishing port 

and berthing of cruise ships - in relation with the Port Development Project- on the 

tourism sector as well as on the on social sector, environment, waste and pollution, 

economic infrastructure; 

 Development of guidelines for the eco-friendly accommodations and activities; 

 Recommendations on how to maximise synergies between the tourism and other 

sectors such as SME’s, fisheries and agriculture; 

 The regional and International economic and travel context and the occurrence of 

pandemics such as COVID-19 must be addressed in the Tourism Master Plan; 

 A dissemination and consultative workshop. 

(c) Review and update the 2010 Rodrigues Development Strategy and Land Use Plan: 

It is of crucial importance that appropriate land use planning and management tools be 

available to foresee future development needs – be it for domestic, industrial, business and 

agricultural purposes. There exists a Rodrigues Physical Development Strategy which was 

developed in 2010. However, this strategy will have to be revised and updated to take into 

account all the developments that have taken place since, and also all future developments. 

That is why the Rodrigues Regional Assembly wishes to update the Rodrigues Physical 

Development Strategy. With the advent of the construction of a new runway specially, and 

all the other associated developments will impact the land use, it is of the utmost 

importance to have a good planning so as to have an optimal physical planning over the 

limited land area of the island. This plan should allow identifying alternatives for land use 

and adopting the best land use options during future procedures for the allocation of land, 

in order to meet the economic and social needs of people while safeguarding future 

resources. The new development strategy should be accompanied by a Rodrigues Local 

Plan and area action and development plans.  
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The tasks will include:  

 Reviewing and updating of the Rodrigues Physical Development Strategy 2010 

including recommendations for policies and strategies that are realistic and easy to 

implement in the local context.  

 Elaboration of a Terms of Reference for the setting up of a Natural Resources 

Management System within the RRA  in order to provide guided development and 

development practices which respect the island’s fragile environment; the 

Consultants are expected to submit the terms of reference for the setting of Natural 

Resources Management System (particular emphasis on land allocation and 

management and setting of a GIS) to ensure availability of proper tools for the 

sustainable management of natural resources on the island (land etc.) This tool 

would assist RRA in ensuring the proper integrated development and management 

of the island with emphasis on Land Use Planning, Tourism Development Planning, 

Ecological conservation, Coastal Zone Management, Detailed Development Plan.  

 Requested services, including suggested methodology1  

 

Phase 1 

 

(a) An assessment of the achievements of the 2009 SIDPR, the 2001 Tourism 

Development Plan for Rodrigues and the 2010 Rodrigues Development Strategy and 

Land Use Plan.  

 

Output: A list of Policies, strategies, programmes, projects and actions proposed in 

the three documents mentioned above, that have been implemented; the obstacles 

and constraints encountered and their impact are identified and analysed. For those 

recommendations provide in the documents that have not been implemented, the 

reasons behind are identified and analysed. The shortcomings of these three 

documents are identified and analysed. 

 

 An assessment of the information available and that will be required for the 

successful of the implementation new SIDPR, Tourism Development Plan for 

Rodrigues and Rodrigues Development Strategy and Land Use plan is carried out. 

 

Outputs: Needs and Gaps in the information available are assessed together with 

proposals for further studies are identified. 

 

                                                      

1 Contractors should describe how the action will contribute to the all cross cutting issues mentioned 
above and notably to the gender equality and the empowerment of women. This will include the 
communication action messages, materials and management structures. 
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(b) A capacity assessment of the human and financial resources available and that will 

be required for the successful implementation phase of the SIDPR, the Tourism 

Development Plan for Rodrigues and the Rodrigues Development Strategy and Land 

Use Plan, is carried out. 

 

Outputs: Needs and Gaps of both human and financial resources are assessed. 

 

(c) A Strengths Weaknesses Opportunities Threats Analysis for the successful 

implementation of the revised and updated SIDPR (including the action plans), the 

revised and updated Tourism Development Plan for Rodrigues and the revised and 

updated Rodrigues Development Strategy and Land Use Plan. 

 

Outputs: The Strengths, Weaknesses, Opportunities and Threats for Rodrigues to 

embark on a sustainable development, taking into consideration the recent and 

forthcoming game changing developments, the international context (e.g outbreak 

of pandemic), the economic situation at national and international level and new 

opportunities (e.g green economy, digital transformation). 

 

Phase 2:  

(a) Review and update the 2009 Sustainable and Integrated Development Plan of 

Rodrigues, and development of a short term costed action plan in each of the eight 

priority sectors (sustainable water production and distribution, Conservation and 

Preservation of the Environment, bio agriculture, sustainable tourism, blue 

economy, renewable energy including energy efficiency, sustainable land use 

planning and management and Small and Medium Enterprises and elaboration of a 

total of five Terms of Reference for further or updated studies in any of the eight 

specified key sectors where there is a gap of data/information are elaborated. 

Outputs: A revised and updated 10-year Sustainable Development Plan for 

Rodrigues, that will address the three preoccupations of sustainable development, 

namely; environmental sustainability, economic sustainability and social 

sustainability, in line with the principles of Green Economy. 

 

A costed 5-year Action Plan for the sustainable development of the following eight 

identified priority sectors, namely; (i) sustainable water production and 

distribution, (ii) Conservation and Preservation of the environment, (iii) bio 

agriculture, (iv) sustainable tourism, (v) blue economy, (vi) renewable energy 

including energy efficiency, (vii) sustainable land use planning and management, 

and (viii) Small and Medium Enterprises. 

 

A total of five TORs is prepared for further studies in those areas amongst the eight 

identified key sectors- where there is a Needs and Gaps in the information available. 
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The resources (human and financial) required for the implementation of the above 

mentioned development and action plans are identified. 

Proposals/recommendations for acquiring these resources are also identified. 

 

(b) Review and update Tourism Development Plan for Rodrigues that will assist 

decision making process in the development of a sustainable eco – tourism sector 

in Rodrigues. 

 

Output: A revised and updated Tourism Development Plan for Rodrigues that will 

take into account, the latest developments on the island, the new vision of the RRA, 

and the regional and international context. 

 

(c) Review and update of the 2010 Rodrigues Development Strategy and Land Use Plan, 

in line with the whole exercise of making Rodrigues a sustainable and ecological 

island. 

 

Output: A revised and updated land use and management plan that will ensure the 

safeguard of the natural resources whilst at the same time respond to the socio-

economic needs of the island and its population, is developed. A Terms of Reference 

for the setting up of a Natural Resources Management System within the RRA in order 

to provide guided development and development practices which respect the island’s 

fragile environment, is elaborated. 

 

 Required outputs  

See corresponding outputs under each tasks listed above. 

 

 Language of the Specific Contract 

English 

 

 Management team member presence is required for the debriefing (by means of 

Video-conference) 

The backstopping services of the contractor will ensure quality assurance of all 

deliverables foreseen under this contract 

3. LOGISTICS AND TIMING 

 

The information hereunder is complementary to Part B of the Terms of Reference 

 Proposed Date Activity  

   Man-days 

to be filled 

by bidder in 
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their 

proposal 

 Estimated starting 

date of the mission: 

January 2022 

  
P

h
as

e 
1

 D
es

k 

W
o

rk
 

DESK WORK and 

MEETINGS  

 

-Review of documentation/literature 

- preparation of meetings and trips 
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MOBILISATION IN 

MAURITIUS & 

RODRIGUES 

 

 

 

 

Start-up and planning of the mission 

-Kick-off briefing with EU Delegation, 

Rodrigues Regional Assembly and the 

Ministry of Finance. 

- Discussion of outputs. 

- Review of existing documentation on site  

- consolidation of methodology and scope 

- preparation of draft inception report  

The inception report should define the 

proposed methodology for the 

assignment and the specific scheduling of 

activities, meetings and consultations, and 

literature to be consulted. 

- finalisation of Inception report  
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Undertake Phase 1 assignment, as 

described under ‘Requested Services’ 

above.  

Consultations and meetings with all 

stakeholders, as will be required for the 

successful completion of the assignment. 

The authorities should be consulted prior 

to any discussion and consultation 

with/dissemination of information to, 

third parties. 

 

Submission of the draft Diagnosis and 

Capacity Assessment, SWOT Analysis 

reports. 

 

Organisation of 1 Workshop in Rodrigues. 

Max 30 nos. Duration: Full One Day which 

should include 2 coffee breaks and a lunch 

break. 

All deliverables/outputs, should be 

discussed with the authorities and 

reviewed by the authorities, prior to 

dissemination of information to third 

parties and prior to the workshops. 
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Finalise the deliverable on basis of: 

(i)The authorities comments 

(ii)the stakeholders’ comments 

(iii)the outcome of the workshops,  

(iv)and after discussion with the 
authorities and the latter final comments. 

Submision of the final deliverables under 
Phase 1. 
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 Undertake Phase 2 assignments described 

under ‘Requested Services’ above.  

Consultations and meetings with all 

stakeholders, as will be required 

throughout this consultancy assignment, 

for the successful completion of the 

project. 

The authorities should be consulted prior 

to any discussion and consultation 

with/dissemination of information to, 

third parties. 
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 Submission of draft deliverables.  

Organisation of dissemination and 

consultative workshops as follows: - 

(i) One full day Workshop in 

Rodrigues. Max 45 nos. 

participants, which should 

include 2 coffee breaks and a 

lunch break, for the Strategy 

Plan  

(ii) One full day Workshop in 

Rodrigues. Max 45 nos. 

participants, which should 

include 2 coffee breaks and a 

lunch break, for the Action 

Plan 

(iii) One full day Workshop in 

Rodrigues. Max 25 nos. 

participants, which should 

include 2 coffee breaks and a 

lunch break, for the Tourism 

Masterplan. 

All deliverables/outputs, should be 

discussed with the authorities and 

reviewed by the authorities, prior to 

dissemination of information to third 

parties and prior to the workshops. 

 



 

ToR template OPSYS – part A Page 14 

Fi
n

al
is

at
io

n
 a

n
d

 S
u

b
m

is
si

o
n

 o
f a

ll 

d
el

iv
er

ab
le

s.
 

 Finalise the deliverable on basis of: 

(i)The authorities’ comments 

(ii)the stakeholders’ comments 

(iii)the outcome of the workshops,  

(iv)and after discussion with the 
authorities and the latter final comments 

Submission of all Final deliverables under 
Phase 2. 
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A copy of tentative calendar is as hereunder: 
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 Month 1 Month 2 Month 3 Month4 Month 5 Month 6 Month 7 Month8 Month 9 Month 10 Month 11 Month 12 

Phase 1     

Inception Report + Work Plan                                                   

Consultations/ Meetings                                                 

Diagnosis, Capacity Assessment  

& SWOT Analysis Report+ 

Dissemination & Consultative  

Workshop 

                                                

                                              

Phase 2                                              

Review and updating of the 2009 

SIDPR – Including meetings, 

consultations + Submission of 

Draft of the Revised and 

Updated SIDPR + Consultation 

and Dissemination Workshop 

                                                

Workshop Report + Final Draft of 

the Revised and Updated SIDPR  

                                                

 Development of the Five year 

costed Action plan – including 

meetings, consultations+ 

Submission of Draft Costed 

Action Plan + Consultation and 

Dissemination Workshop 
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Preparation of a total of five 
Terms of References for further 
or updated studies in any of the 
eight identified key sectors, 
whereby there a gap of 
data/information has been 
identified.  

                                                

Workshop Report + Submission 

of Final Draft of the Costed 

Action Plan 

                                                   

Review and Updating of the 

Tourism Development Plan for 

Rodrigues– including meetings, 

consultations + Submission of 

Draft revised Masterplan 

+Consultation and 

Dissemination Workshop + 

Submission of the Workshop 

Report and Final Draft of the 

Tourism Development Plan of 

Rodrigues 

                                                       

Review and Updating of 

Rodrigues Development 

Strategy and Land Use Plan – 

including meetings, 

consultations +Submission of 

the Draft Report 

                                                

Finalisation of Rodrigues 

Development Strategy and Land 

Use Plan + Preparation of Terms 
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of Reference for the setting-up 

of a Natural Resources 

Management System within the 

RRA. 

Submission of all Final 

Deliverables 
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4. REQUIREMENTS 
Please refer to Part B of the Terms of Reference 

5. REPORTS 
This information is complementary to Part B of the Terms of Reference 

The deliverables that are expected to be submitted are as follows: 

(1) An inception report expected two weeks after mobilisation, which should 

confirm/consolidate the methodology, and include a Work Plan indicating inter alia the 

dates for the meetings/consultations, as far as possible and dates for submission of the 

outputs/deliverables. 2 hard copies and 1 Soft Copy  

(2)  Phase 1 - Diagnosis, Capacity Assessment, SWOT analysis reports. 3 hard copies and 

2 soft copies 

(3) Phase 2 – A draft, final draft and final version of te Revised and Updated 10-year 

Sustainable and Integrated Development Plan for Rodrigues including a 5-year costed 

Action Plan covering the eight priority sectors and a total of five Terms of Reference 

elaborated for further studies in any of the eight identified key sectors, where there is a 

lack of data and information. 3 hard copies and 2 soft copies 

 (4) Phase 2 – A draft, final draft and final version of the  revised and Updated Tourism 

Master Plan. 3 hard copies and 2 soft copies.3 hard copies and 2 soft copies. 

(5) Phase 2 – A draft, final draft and final version of the revised and Updated Rodrigues 

Development Strategy and Land Use Plan including a Terms of Reference for the setting up 

of a Natural Resources Management System. 3 hard copies and 2 soft copies. 

The Experts will also be required to submit a report for each workshop held. The reports 

are to be validated prior to the finalisation of the respective deliverables. 2 hard copies 

and 2 soft copies. 

For all deliverables/outputs, a draft version is to be submitted for comments and review 

by relevant authorities, prior to finalisation. 

The draft and final version of all deliverables shall be submitted to the EUD who will then 

share the documents with the RRA and the Ministry of Finance Economic Development 

and Planning. 

6. MONITORING AND EVALUATION 

Two Committees will be set up under the aegis of the Rodrigues Regional Assembly, as 

follows:  

(i) A Technical Committee under the aegis of the Rodrigues Regional Assembly and 

comprising members from relevant Government institutions and other 

organisations. This Committee will be responsible for the technical supervision 
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and validation of the technical inputs from the Consultants. The EU Delegation 

may participate in these meetings. 

(ii) A Project Steering Committee under the aegis of the Rodrigues Regional 

Assembly comprising representatives of the Ministry of Finance Economic 

Planning and Development , and the European Union Delegation. This 

committee will monitor the progress of the project. 

Indicators 

 Timely mobilisation of expert as per agreed calendar 

 Timely holding and quality of meetings and consultations 

 Quality of Information gathered 

 Quality of workshops 

 Successful submission of deliverables mentioned under section 5 above by the 

contractor and their acceptance by the Rodrigues Regional Assembly, the Ministry 

of Finance Economic Development and Planning, and the Delegation of the 

European Union.  

7. PRACTICAL INFORMATION 

The assignment would mostly be conducted in Rodrigues with some consultations and 

meetings to be held in Mauritius. In addition to consultations with the authorities in 

Rodrigues and in Mauritius, the Experts will be required to engage with the private sector, 

Non-Governmental organisations and the Civil Society. 

The Incidental cost cover the following expenses:- 

(i)  Cost of all travels from the Experts’ place of residence to the location of the 

assignment, Rodrigues Island; 

(ii) Cost of all Workshops; 

(iii) Cost of all travel costs for missions to be carried out in Mauritius 

(iv) Cost of all per diems for missions to be carried out in Mauritius 

Please address any request for clarification and other communication to the following 
address: DELEGATION-MAURITIUS-TENDERS@eeas.europa.eu 

 

8. DISCLAIMER  

The Team Leader shall acknowledge in draft and final reports the financial contribution of 

the European Union. The report shall include a standard disclaimer that the views 

expressed are those of the experts and not those of the funding agency.  

 

 

* * * 

mailto:DELEGATION-MAURITIUS-TENDERS@eeas.europa.eu
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Annex 1: Country background 

– General 

Rodrigues is a small island with a population of about 42,260 inhabitants, which forms part 

of the Republic of Mauritius.  Located at about 650 km north-east of Mauritius, the island 

occupies an area of about 104 km2 with a density of about 406 inhabitants per km2. 

Rodrigues Island is amongst the regions with the lowest Relative Development Index (RDI) 

within the Republic of Mauritius.  In fact, according to the 2011 census, Rodrigues is the 

second most impoverished region of Mauritius with a RDI of 0.5570, surpassed only by Le 

Morne Village Council Area. It must be highlighted that though Rodrigues is among the least 

developed areas in Mauritius, the RDI has demonstrated that the level of development of 

Rodrigues has improved and it has increased from 0.3473 in 2000 to 0.5570 in 2011. 

There is a considerable disparity between the standards of living on main Island Mauritius 

and in Rodrigues. This may be explained by the fact that the socio-economic development 

of Rodrigues has not evolved at the same pace as that of Mauritius. To be more precise, 

the economic and social situation is extremely fragile and dependent mainly on the 

Government Budget from Mauritius and external and developing partners like the 

European Union (EU), the “Agence Française de Développement” (AFD), United Nations 

Funds for the Population (UNFPA), United Nations Development Programme (UNDP), Food 

and Agricultural Organisation (FAO) amongst others.  

The island is not self-sufficient and the economy of Rodrigues is mostly dependent upon 

the central Government with the allocation of annual budget amounting to about 4.2 billion 

MUR for both capital and operating expenses. However, the development of the island 

cannot depend exclusively on this allocated budget and this amount is most of the time 

insufficient to finance development initiatives – hence the need for support from 

international donors, organisations, partner countries and other institutions to mobilise 

required resources and expertise to assist in the development process of the island. 

– Agriculture 

The economy of Rodrigues has long been characterised by subsistence agriculture 

(including subsistence farming and subsistence livestock), subsistence fishing, handicraft 

and has been largely dependent on the Public Sector for employment opportunities. Back 

in the 1960s, Rodrigues was considered as the attic of Mauritius with high exports of local 

products such as fish, onions, lime, sheep, poultry, and others. 

During the last decades, production yield from the agricultural sector has witnessed some 

major decline. This has been caused by the abandonment of fertile agricultural land as well 

as the impact of climate change such as low or no rainfall and land degradation caused by 

soil erosion. The aging farming population as well as the lack of incentives to encourage the 
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young population in agricultural activities have also been other causes of the fall in 

agricultural production. 

With regards to the fishing sector in Rodrigues, over fishing has led to a decline in the fish 

production and consequently low standards of living for the fishermen population.  

The island lacks natural resources – limited and hilly land, water scarcity, low forest cover, 

limited lagoon resources -  which has led to a very fragile economic and social situation in 

Rodrigues.  

 

– Water 

Rodrigues has been facing severe drought conditions for several decades. The drought 

periods coupled with increasing community development has led to alarming depletion of 

surface and underground water resources. The problems associated with limited water 

supply is hindering the progress and the socio-economic development of the island. 

To cope with the increasing demand of water and minimise the existing water deficit, the 

Rodrigues Regional Assembly has invested in the construction and installation of several 

Reverse Osmosis Desalination Plants of daily production capacity of 1000 m3 each.  

In view of enhancing the production of safe drinking water in Rodrigues, RRA benefitted 

from a financial grant of EUR 3 M (approximately Rs 120 M), from the European Union 

under the 10th European Development Fund (EDF) Programme entitled: ‘Support to Water 

Sector Development in Rodrigues’ in the form of two distinct Call for proposals meant for 

the different Commissions of RRA. 

 Under same Call for Proposal, several projects have been successfully implemented at the 

level of RRA and are benefiting the population at large.  

In addition, with the support and technical assistance of AFD under a technical-cooperation 

program- the “Fonds d’Expertise Technique et d’Échange d’Experiences (FEXTE)”, a 

Rodrigues Water Resources Strategy and the Definition of Priority Action Plan is being 

developed which would comprise of a comprehensive analysis of the Water Sector in 

Rodrigues as well as the development of best priority investment options.  Over and above 

this, again with the support of AFD, the “Office de l’Eau” (OLE) from Reunion Island is 

collaborating with RRA in the setting up of a water observatory in Rodrigues. 

– Employment 

Limited employment opportunities is another major problem in Rodrigues which might lead 

to several social and economic consequences. Therefore, it is of crucial importance to 

create a conducive investment climate for the development of micro-, small- and medium 

sized enterprises in ‘sustainable’ fields and for which Rodrigues has the possibility to 
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develop export potentials. These fields are: agriculture/farming, agro-processing, livestock 

and poultry /butchery, bakery and pastry, textile/garment making, handicraft and ICT. 

The major drawbacks actually being experienced to fully exploit those sectors are the lack 

of appropriate equipment, infrastructure, marketing facilities and the lack of quality 

control, especially in the food processing and handicraft sector. 

– Tourism 

Compared to the difficulties faced by the other economic sectors, the tourism sector has 

been the one encountering significant development over the last decades with an 

increased number of tourists from about 39,000 tourists in 2000 to some 77, 831 arrivals 

as at end of 2019.  

Worldwide, the tourism sector is one of the major sectors that has been impacted by the 

Covid-19 pandemic. The main tourism markets of Rodrigues are Mauritius and France 

(including Reunion Island). It is to be noted that Air Mauritius is the major airline company 

on the Rodrigues to Mauritius route. Most foreigners visiting Rodrigues have to transit 

through Mauritius except for those travelling from Reunion Island who could enjoy a 

weekly direct flight on Air Austral from Reunion Island to Rodrigues during the French 

school holiday periods. 

During the lockdown period, given that there was no air connection between Rodrigues 

and Mauritius there was no tourist arrival in Rodrigues. However, in the light of several 

major actions taken by the RRA like for instance in devising tourism alternative livelihood 

schemes for the operators to get involved in agro ecological, protection and embellishment 

of the environment and other social works; fully financed training programmes to 

operators for their upskilling and re-skilling; application of the Senior Citizen Scheme 

whereby the local elderly persons are being encouraged to spend 2 or 3 nights in any tourist 

residence of their choice at a discounted rate with RRA providing a top-up on the price per 

night. 

However, as at the resumption of flights between Rodrigues and Mauritius, there has been 

a consequent increase in the number of arrivals from 1,707 in July to 6,246 in October 2020. 

As at date, the occupancy rate of the hotel and major tourist residences of the island are 

fully booked.   

– Governance and Vision 

Since 12 October 2002, the Rodrigues Regional Assembly Act 2001 makes provision for a 

decentralised form of government in Rodrigues with the setting up of a Regional Assembly. 

An Executive Council of 6 Commissioners headed by a Chief Commissioner has also been 

established to carry out the functions of the Rodrigues Regional Assembly. Each 
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Commissioner including the Chief Commissioner has been assigned responsibilities for one 

or more of the 46 departments specified in the Act.  

The Executive Council is responsible to develop and implement policy on matters relating 

to the socio-economic development of Rodrigues.  

The vision of the current Executive Council of the RRA is to work towards making Rodrigues 

the first ecological and sustainable island in the Indian Ocean by 2030 by promoting 

sustainable development in the 3 key pillar sectors, which are the economic, environmental 

and social sectors.   

The rationale behind this vision is to modernise Rodrigues and improve the quality of life 

for all whilst ensuring that all resources are exploited in a sustainable manner and that 

sustainable practices and principles such as sustainable water production and distribution, 

bio agriculture, sustainable tourism, blue economy, renewable energy including energy 

efficiency, sustainable land use planning and management amongst others are applicable 

on the island 

The RRA has already taken major steps in view of achieving the above vision. Some of the 

key actions and measures already implemented are listed below: 

 Setting up of the solar water scheme; 

 Setting up of a model eco village project at Rivière Coco to promote the use of 

renewable energy with financial support from the European Union under the IOC- 

Energies Program; 

 Energy production from biomass through the utilisation of Accacia Nilotica (Pikan 

Loulou) plants; 

 Operation of desalination plant from solar energy under the IOC- ENERGIES 

program and financed by the European Union, AFD amongst others. Installation of 

Solar Photovoltaic panels on public buildings and promotion of same at household 

level; 

 Banning of plastic bags and polystyrene packaging;  

 Introduction of seasonal Octopus Fishery Closure; 

 Production of Energy from household organic wastes for cooking purposes;  

 Promotion of rain water harvesting practices for both agricultural and domestic 

purposes. 
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Furthermore, RRA is presently working in collaboration with the AFD on the project ‘FEXTE: 

Rodrigues île Verte’ whereby a Renewable Energy (RE) Roadmap and an Action Plan would 

be elaborated to assist Rodrigues to reach its goal of having an Energy Mix comprised of 

“100% Renewable energy” by 2033/2053. The project is fully funded by the AFD to the tune 

of EUR 750,000. 

To be successful in this endeavour of making Rodrigues the first ecological and sustainable 

island in the Indian Ocean by 2033/2053, relevant strategies need to be devised in every 

sector to ensure the alignment of any on-going and future development in Rodrigues to 

this vision. 

 

Current situation and objectives of the assignmentIn 2009 a study was commissioned by 

the RRA with the objective of developing strategies, programmes, projects and proposed 

policies to be implemented in each sector to make Rodrigues become a sustainable island. 

The outcome of the study was the development of an integrated plan which aimed at 

contributing to employment creation, poverty reduction, improved standard of living while 

making sustainable use and conservation of environmental and natural resources in 

Rodrigues- that is a Sustainable Integrated Development Plan for Rodrigues (SIDPR) [Copy at 

ANNEX A] along with a Short-Term Action Plan (STAP) [Copy at ANNEX B].  

The sustainable and integrated development plan comprises relevant sectorial strategies and 

actions to be implemented over a ten-year period to support Rodrigues in becoming a 

sustainable island and a five-year short-term action plan which comprises projects and 

programmes in line with a strategy that is demand-driven and is based upon required 

resources to implement all the projects, programmes and initiatives so as to generate results. 

The SIDPR highlights the different strategies and actions to be adopted towards the 

integrated and sustainable development of the island and those were characterised in the 

form of 20 steps/ main areas of intervention. (list of same to be found as per attached SIDPR). 

Ten years down the line, the social, economic and environmental landscape of Rodrigues has 

been subject to significant changes. Rodrigues is already engaged on its new transformative 

journey with the implementation of several major projects namely the availability of fibre 

optic (high speed internet), the re-designing of the port infrastructure, the forthcoming 

construction of the first TechnoPark of the island, the future construction of a larger and 

longer runway at the airport of Plaine Corail amongst others.  

Those key game-changing projects are expected to trigger major financial, socioeconomic 

and cultural development on the island with a dynamic economic growth with a shift from a 

traditional economy to a modern one.  
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In order to ensure that all the appropriate conditions prevail for the sustainable 

socioeconomic development of Rodrigues, there is an urgent need, not only to review and 

update the ten-year SIDPR report (2009) in light of all changes and development that have 

occurred in Rodrigues but also to make an in-depth assessment of:  

(i) what recommended policies have been adopted and which measures/ 

strategies have been implemented (and whether these have been successful; 

whether the targeted results have been achieved), and whether these 

measures/strategies are still pertinent, achievable and sustainable, 

(ii) what actions have not been carried out (and identify the encountered 

constraints/ barriers to implementation of same) and whether those actions are 

still pertinent, achievable and sustainable, 

(iii) what are the strengths, weaknesses, opportunities, threats and new challenges 

for Rodrigues to succeed in its vision to make the island a sustainable and 

ecological one, 

 

(iv) what are the policies, projects, milestones and steps Rodrigues should embark 

on to develop its own potential and sustainably develop in the next 10 years.  

 

Considering the forthcoming major development projects, it is of utmost importance to 

ensure that preservation and conservation of eco- system is maintained so that the vision of 

making Rodrigues a sustainable island is achieved. It is crucial to have a set of policies, 

strategies, recommendations, guidelines and actions that will promote socio economic 

development and modernisation of the island whilst conserving all environmental, social and 

cultural assets and cross sectoral assets. 

– Related programmes and other donor activities 

For the mobilisation of additional resources and expertise to enable the implementation of 

appropriate programmes targeting the sustainable development of the island, RRA has 

always obtained support from donor agencies like EU, AFD, IOC, UN agencies (UNDP, 

UNFPA, FAO, amongst others) and others and other partner countries and institutions. The 

ongoing projects or projects in the pipeline with external funds in more or less the same 

sectors are as follows: 

EU:  

- Global Climate Change Alliance + Flagship Initiative 10: ‘Supporting Climate Smart 

Agriculture for Smallholders in the Republic of Mauritius’ - There are two projects 
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under this Call for Projects namely: “Setting up of an Integrated Organic Chilli farm 

at Montagne du Sable and a Lime and Honey Farm at Anse Ali” and Technical 

Assistance under GCCA + Project: “Supporting Organic Farming for Crops and 

Livestock Production and Improving Water Irrigation System in the island of 

Rodrigues” (Environmental and agricultural Sector) 

 

- Water Sector Development – with the allocation of a grant of Rs 120M to different 

Commissions of the RRA to contribute towards safe drinking water production and 

distribution (Water Sector); 

 

EU/IOC (Renewable Energy and Energy Efficiency Programme ):  

- Setting up of a model Eco Village at Riviere Coco  

- Production of Energy from household organic waste for cooking purposes  

 

AFD:  

- The construction of a new runway of 2100 m long by 45 m wide with an additional 

International Civil Aviation Organization (ICAO) compliant 300 m on both ends for 

the Runway End Safety Area (RESA) able to accommodate A321 Neo Type Aircrafts 

at Plaine Corail Airport (related to tourism sector which will have a direct impact on 

the other economic, environmental, infrastructural and social sectors of Rodrigues)- 

co-financed by an EU Grant. 

- Setting up of a water observatory in Rodrigues collaboration with Reunion Island 

(water sector) 

- Support and technical assistance under a technical-cooperation program- the 

“Fonds d’Expertise Technique et d’Échange d’Experiences (FEXTE)” for the 

Development of a Rodrigues Water Resources Strategy and the Definition of Priority 

Action Plan (water sector) 

- ‘Rodrigues Ile Verte Project’ – Development of a renewable Energy roadmap for the 

electricity sector in Rodrigues with a view of achieving 100% electricity dependence 

on local and renewable sources of energy while ensuring the stability of the grid. 

(energy sector) 

AFD is contemplating to provide technical assistance to support RRA in the 

implementation of the recommendations of the updated SIDPR. A budget between 

500 000€ to 800 000€ could be earmarked under a FAPS (Facilité d'Amorçage, de 

Préparation et de Suivi de projets).  

 

UNDP:  

- Mainstreaming Biodiversity under GEF Programmes (land, forest and marine 

sectors- environmental) 
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- Installation of PV panels on several public buildings to contribute in the promotion 

of use of renewable energy 

 

FAO:  

- Land Suitability Mapping for the Agricultural Sector (agricultural and land sectors) 

 

UNFPA:  

- Activities linked with Sexual Reproductive Health (SRH), Empowering Youth and 

Sensitization of Youth on SRH and Entrepreneurship, Empowering disadvantaged 

Women and supporting Gender Based Violence victims (social and economic 

sectors) 

 

 

Annex 2: Tourism Development plan for Rodrigues 

The Tourism Development Plan for Rodrigues, financed by the European Union and the 

Government of Mauritius (Project No.8.ACP.MAS.007) was elaborated by Deloitte and 

Touche in association with Kemp Chatteris Deloitte & Touche SIGMA - Ove Arup & Partners 

in 2001. 

The report highlights a twenty-year vision for the development of the tourism sector in 

Rodrigues and is accompanied by a five-year action programme. 

The plan highlights amongst others: 

 Economic background and key issues for Tourism development 

in Rodrigues;     

 The Carrying capacity and environment; 

 Tourism resources; 

 Market Appraisal of the Rodrigues Destination; 

 Proposed Tourism Development Structure Plan (including a five-year action plan); 

 Objectives and Strategies for Tourism and then dated Government Policies; 

 Five-year priority Development Areas and Projects; and  

 Implementation of the plan.      

However, the above report dates 20 years back and since then, the situation in the island 

has evolved and so has the Tourism industry. 

There is thus the need to develop a new Tourism Development Plan for Rodrigues which 

would take into consideration the new context of the island and the new worldwide 
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situation regarding the impacts of COVID-19 on the tourism sector and changes in the 

tourism industry.                                         

It is being expected that the Tourism Development Plan provides a ten-year plan and 

action programme showing a framework for the implementation of the first stage of the 

Tourism Development Plan and defining the quick wins that would be addressed in the 

short term for the development of the sector. 

 

Annex 3: Rodrigues Development Strategy and Land Use Plan 

The Rodrigues Development Strategy and Land Use Plan were formulated in 2010 by Jalill 

Foondun with the assistance of the European Commission, through the Decentralised 

Cooperation Programme. 

The Rodrigues Physical Development Strategy sets out broad development Strategy for the 

island for a twenty-year period. It comprises a strategic framework and policies which focus 

on those aspects of land use which are likely to have island wide implications. The purpose 

of the document was to provide the broad development framework within which local level 

policies that consider more detailed aspects of land use can be used to control and manage 

development through the new Local Plan, Area Action Plans and Subject Plans. 

The then Local plan (Land Use Plan) followed up on the Rodrigues Physical Development 

Strategy and elaborated on its policies in terms of detailed locations, development criteria 

and norms as well as guidelines on such matters as the location and extent of new housing, 

commerce and industry, the reservation of sites for public facilities, proposals for new and 

improved roads, measures to protect agricultural zones and the islands and islets of the 

lagoon for a ten-year period. 

The provisions of the Local Plan were to be a key material factor when considering appeals 

against refusal to grant Development Permits. 

Despite the previous Local plan being a twenty-year document, the report needs to be 

updated as the context and situation of land resource in the island has changed since 2010. 

There is thus the need to develop new Rodrigues Development Strategy and Land Use Plan 

which would take into consideration the abovementioned change and changes in Land Use.                                         

It is being expected that the updating of the ten-year plans will provide a framework for 

the implementation of the Rodrigues Development Strategy and Land Use Plan and allow 

the formulation of legislations regarding Land Use Planning in the island and in the same 

course, facilitate land allocation. 



TERMS OF REFERENCE – PART B

BACKGROUND INFORMATION

1. Benefitting Zone

Mauritius

2. Contracting authority

The European Union, represented by the European Commission, B-1049 Brussels, Belgium.

3. Contract language

English

LOCATION AND DURATION

4. Location

• Expertise 1:

• Normal place of posting of the specific assignment: Rodrigues Island

• Mission(s) outside the normal place of posting and duration(s): 3 missions of 3 days
each, in Mauritius

• Expertise 10:

• Normal place of posting of the specific assignment: Rodrigues Island

• Mission(s) outside the normal place of posting and duration(s): 1 mission of 3 days, in
Mauritius

• Expertise 2:

• Normal place of posting of the specific assignment: Rodrigues Island

• Mission(s) outside the normal place of posting and duration(s): 1 mission of 3 days, in
Mauritius

• Expertise 3:

• Normal place of posting of the specific assignment: Rodrigues Island

• Mission(s) outside the normal place of posting and duration(s): None.

• Expertise 4:

• Normal place of posting of the specific assignment: Rodrigues Island

• Mission(s) outside the normal place of posting and duration(s): 1 mission of 3 days, in
Mauritius
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• Expertise 5:

• Normal place of posting of the specific assignment: Rodrigues Island

• Mission(s) outside the normal place of posting and duration(s): None

• Expertise 6:

• Normal place of posting of the specific assignment: Rodrigues Island

• Mission(s) outside the normal place of posting and duration(s): None.

• Expertise 7:

• Normal place of posting of the specific assignment: Rodrigues Island

• Mission(s) outside the normal place of posting and duration(s): None.

• Expertise 8:

• Normal place of posting of the specific assignment: Rodrigues Island

• Mission(s) outside the normal place of posting and duration(s): None

• Expertise 9:

• Normal place of posting of the specific assignment: Rodrigues Island

• Mission(s) outside the normal place of posting and duration(s): None

5. Start date and period of implementation

The indicative start date is 23/01/2022 and the period of implementation of the contract will be 203
days from this date (indicative end date: 14/08/2022).

REQUIREMENTS

6. Expertise

For this assignment, one individual expert must be proposed for each position.

The expertise required for the implementation of the specific contract is detailed below.

• Expertise 1:

• General description of the position: Sustainable Planning and Development (including
Land Use planning)

• Expert category: Cat. I (>12 years of experience)

• Qualifications and skills required: At least a Master's Degree in Planning and Sustainable
Development or a related acceptable field or 15 years of professional experience in a
related acceptable field. Demonstrated ability to present technical findings in succinct
reports Excellent communication and writing skills
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• General professional experience: At least 12 years of combined working experience in
the following sectors: Planning, Planning and Development, Sustainable Development,
Planning and Sustainable Development.

• Specific professional experience: • Has at least 5 years’ experience in sustainable and
integrated development • Has carried out at least 1 project involving the preparation of
a sustainable and integrated development plan including preparation of both strategies
and action plans, at national level. • Has worked as Team Leader on at least 1 project
involving more than 4 other Experts. • Proven experience in preparation of policies,
strategies, regulations and activities that promote sustainable development • Proven
experience in the preparation of Land Use Management Plan. • Proven experience in
project management • Proven experience as Team Leader • Proven experience in drafting
technical documentation and reports • Proven experience in conducting workshops •
Proven experience in assignments pertaining to Sustainable Development in Small Island
Developing States (SIDS) will be positively valued.

• Language skills: Fluency, both written and spoken, in both English and French

• Minimum number of working days: 80 days

• Expertise 10:

• General description of the position: Financial (Preparation of all the cost and Budget
related aspect of the assignment)

• Expert category: Cat. I (>12 years of experience)

• Qualifications and skills required: At least a Master's Degree in Economics or a
related acceptable field or 15 years of professional experience in a related acceptable
field. Demonstrated ability to present technical findings in succinct reports Excellent
communication and writing skills

• General professional experience: At least 12 years of combined working experience in
the following sectors: Cost estimate and Budget preparation for projects/programmes.

• Specific professional experience: At least 3 years in the preparation of detailed cost
estimates and budgets for development projects • Proven experience in drafting technical
documentation and reports and in presentation of detailed budgets • Proven experience
of similar assignments in similar countries and will be positively valued.

• Language skills: Fluency, both written and spoken, in both English and French

• Minimum number of working days: 44 days

• Expertise 2:

• General description of the position: Socio-Economic Development (including
development of SME’s, digital sector and green economy)

• Expert category: Cat. I (>12 years of experience)

• Qualifications and skills required: At least a Master's Degree in Economics or a
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related acceptable field or 15 years of professional experience in a related acceptable
field. Demonstrated ability to present technical findings in succinct reports Excellent
communication and writing skills

• General professional experience: At least 12 years of combined working experience in
the following sectors: Economics, Socio-Economics.

• Specific professional experience: At least 5 years’ experience in socio-economic
planning and development • Has been involved in at least one socio-economic planning
and development project at national level • Has worked on at least 1 project involving
sustainable and Integrated development • Proven experience in assignments relating
to development of the Small and Medium Enterprises sector • Proven experience
in assignments relating to digital transformation • Proven experience in assignments
relating to development of green economy • Proven experience in drafting technical
documentation and reports

• Language skills: Fluency, both written and spoken, in both English and French

• Minimum number of working days: 70 days

• Expertise 3:

• General description of the position: Water Sector (planning and development)

• Expert category: Cat. I (>12 years of experience)

• Qualifications and skills required: At least a Master's Degree in Water Resources
Management or a related acceptable field or 15 years of professional experience in a
related acceptable field. Demonstrated ability to present technical findings in succinct
reports Excellent communication and writing skills

• General professional experience: At least 12 years of working experience in the Water
sector.

• Specific professional experience: At least 3 years’ experience in Sustainable Water
Resources Management/Planning • Has carried out at least 2 projects involving the
preparation of activities/action plan in Sustainable Water Resources Management/
Planning • Has worked on at least 1 project involving Sustainable development • Proven
experience in drafting technical documentation and reports • Proven experience of similar
assignments in countries facing water shortage will be positively assessed.

• Language skills: Fluency, both written and spoken, in both English and French

• Minimum number of working days: 46 days

• Expertise 4:

• General description of the position: Tourism Sector (planning and development)

• Expert category: Cat. I (>12 years of experience)

• Qualifications and skills required: At least a Master's Degree in Sustainable Tourism
Development or a related acceptable field or 15 years of professional experience in a
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related acceptable field. Demonstrated ability to present technical findings in succinct
reports Excellent communication and writing skills

• General professional experience: At least 12 years of working experience in Tourism
Planning and Development.

• Specific professional experience: At least 5 years’ experience in the preparation of
Tourism Master plan • Has carried out at least 1 project involving preparation of Tourism
Master Plan at a national level for tropical island destination. • Has carried out at least 2
projects involving the preparation of activities/action plan for the Tourism sector • Has
worked on at least 1 project involving sustainable development • Proven experience in
conducting workshops • Proven experience in preparation of policies, regulations and
activities that promote sustainable tourism development • Proven experience in drafting
technical documentation and reports

• Language skills: Fluency, both written and spoken, in both English and French

• Minimum number of working days: 50 days

• Expertise 5:

• General description of the position: Blue Economy (planning and development)

• Expert category: Cat. I (>12 years of experience)

• Qualifications and skills required: At least a Master's Degree in Blue Economy and
Sustainable Use of Marine Resources or a related acceptable field or 15 years of
professional experience in a related acceptable field. Demonstrated ability to present
technical findings in succinct reports Excellent communication and writing skills

• General professional experience: At least 12 years of combined worked experience in
the following sectors: Fisheries, Blue Economy, Sustainable use of Marine Resources,

• Specific professional experience: At least 5 years’ experience in the planning and
development of the Blue Economy sector • Have carried out at least 1 project involving
preparation of activities/action plan in the Blue Economy Industry • Proven experience
in drafting technical documentation and reports • Proven experience in assignments
pertaining to the development of Blue Economy and sustainable use of marine resources
in Small Island Developing States (SIDS) will be positively valued.

• Language skills: Fluency, both written and spoken, in both English and French

• Minimum number of working days: 35 days

• Expertise 6:

• General description of the position: Environment and Biodiversity (policy and strategy)

• Expert category: Cat. I (>12 years of experience)

• Qualifications and skills required: At least 12 years of working experience in the
following sector: environmental sector Demonstrated ability to present technical findings
in succinct reports Excellent communication and writing skills
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• General professional experience: At least 12 years of working experience in the following
sector: environmental sector

• Specific professional experience: At least 5 years’ experience in conservation and
preservation of the Environment • Has carried out at least 1 project involving
management of natural resources • Has carried out at least 1 project involving
conservation and preservation of biodiversity • Has worked on at least 1 project involving
sustainable development. • Has carried out at least 1 project involving the preparation of
activities/action plan in the field of environmental conservation and protection • Proven
experience in preparation of policies, strategies, laws, regulations • Proven experience
in drafting technical documentation and reports • Proven experience in similar countries
will be positively valued

• Language skills: Fluency, both written and spoken, in both English and French

• Minimum number of working days: 33 days

• Expertise 7:

• General description of the position: Renewable Energy and Energy Efficiency (planning
and development)

• Expert category: Cat. I (>12 years of experience)

• Qualifications and skills required: At least a Master's Degree in Renewable Energy or
a related acceptable field or 15 years of professional experience in a related acceptable
field. Demonstrated ability to present technical findings in succinct reports Excellent
communication and writing skills

• General professional experience: At least 12 years of working experience in the
renewable energy sector.

• Specific professional experience: At least 5 years’ experience in planning and
development in the renewable energy sector • Has carried out at least 1 project involving
energy efficiency • Has carried out at least 1 project involving the preparation of
activities/action plan for the development of the renewable energy sector • Has worked on
at least 1 project involving sustainable development. • Proven experience in preparation
of policies, strategies, regulations and activities in the renewable energy and energy
efficiency sector • Proven experience in drafting technical documentation and reports

• Language skills: Fluency, both written and spoken, in both English and French

• Minimum number of working days: 35 days

• Expertise 8:

• General description of the position: Climate Change (policy and strategy)

• Expert category: Cat. I (>12 years of experience)

• Qualifications and skills required: At least a Master's Degree in Climate Change and
Sustainable Development or a related acceptable field or 15 years of professional
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experience in a related acceptable field. Demonstrated ability to present technical
findings in succinct reports Excellent communication and writing skills

• General professional experience: At least 12 years of combined working experience in
the following sectors: Climate Change and Sustainable Development sector

• Specific professional experience: At least 5 years’ experience in Climate Change
projects/programmes • Has worked on at least 1 project involving sustainable
development • Proven experience in developing Climate Change and Sustainable
Development, policies, strategies and regulations and actions • Proven experience in
drafting technical documentation and reports • Proven experience in similar assignments
in Sustainable Development in Small Island Developing States (SIDS) will be positively
valued.

• Language skills: Fluency, both written and spoken, in both English and French

• Minimum number of working days: 22 days

• Expertise 9:

• General description of the position: Bio Agriculture (Planning and Development)

• Expert category: Cat. I (>12 years of experience)

• Qualifications and skills required: At least a Master's Degree in Sustainable Agriculture
or a related acceptable field or 15 years of professional experience in a related acceptable
field. Demonstrated ability to present technical findings in succinct reports Excellent
communication and writing skills

• General professional experience: At least 12 years of combined working experience in
the following sectors: Agriculture, Organic Farming, Sustainable Agriculture

• Specific professional experience: At least 5 years combined experience in the planning
and development of sustainable agriculture and organic farming • Has carried out at
least 1 project involving the preparation of activities/action plan for the development
of sustainable agriculture/organic farming • Has carried out at least 1 project involving
organic farming • Has worked on at least 1 project involving sustainable development
• Proven experience in developing sustainable agriculture, policies, strategies and
regulations • Proven experience in drafting technical documentation and reports • Proven
experience of similar assignments in similar countries will be positively valued.

• Language skills: Fluency, both written and spoken, in both English and French

• Minimum number of working days: 40 days

7. Incidental expenditure

No incidental expenditure provided for in this contract.

8. Lump sums

No lump sums provided for in this contract.
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9. Expenditure verification

No expenditure verification report is required.

10. Other details

No other details provided for in this contract.

REPORTS AND DELIVERABLES

11. Reports and deliverables requirements

Title Content Language Submission
timing or deadline

Phase 2- Report
Draft version of the

Revised and Updated
10-year SIDPR

English Within 20 Week(s)
After the project start

Inception report

The Inception Report
should cover both the

Phase 1 & Phase 2
of the assignment.

English Within 14 Day(s)
After the project start

Draft inception report English Within 10 Day(s)
After the project start

Phase 1 - Reports
Diagnosis, Capacity

Assessment,
SWOT analysis

English Within 5 Week(s)
After the project start

Phase 2 - Report
Workshop Report and
Final Draft version of

the 10-year SIDPR
English Within 21 Week(s)

After the project start

Phase 2 - Report
Draft version
of the 5-year

costed Action Plan
English Within 26 Week(s)

After the project start

Phase 2 - Report
Workshop Report

+ Final Draft of the
Costed Action Plan

English Within 27 Week(s)
After the project start

Phase 2 - Report Terms of
References (5Nos.) English Within 27 Week(s)

After the project start

Phase 2 - Report
Final Draft of the

Revised and Updated
Tourism Masterplan

English Within 24 Week(s)
After the project start

Phase 2 - Report

Draft version of the
Revised and Updated
Development Strategy

and Land Use Plan

English Within 16 Week(s)
After the project start

Phase 2 - Report

Final Draft of the
Revised and Updated
Development Strategy

and Land Use Plan

English Within 20 Week(s)
After the project start
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Title Content Language Submission
timing or deadline

Phase 2 - Reports All Final deliverables English Within 29 Week(s)
After the project start
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